

# ESTIMATE



## Prepared For

Brian Starr  
2772 Minton  
Hamilton , Ohio 45013  
(513) 417-2886

## Crystal Clear Cleaning & Contracting

7561 Easy St. , Unit D  
Mason, OH 45040  
Phone: (513) 614-8080  
Email: crystalclearcontracting@yahoo.com  
Web: crystalclearcontractors.com

Estimate # 4189  
Date 07/21/2026

| Description         | Rate        | Quantity | Total       |
|---------------------|-------------|----------|-------------|
| Siding Installation | \$20,167.89 | 1        | \$20,167.89 |

Contractor shall furnish labor and materials necessary to complete the installation of Hardie plank siding on 4 exterior wall sections (gables) of House

Work to include:

- \* Prepare existing brick areas for new siding installation.
  - \*Furring Strips
- \* Install necessary furring/backing system to provide proper attachment surface for Hardie plank siding.
- \* Install Hardie plank siding according to manufacturer specifications.
- \* Install required exterior trim, corner details, transitions, and necessary finishing components.
- \* Apply exterior-grade caulking/sealants at required joints and transitions.
- \* Prep all surfaces for coating.
- \* Prime and apply exterior paint to new siding and trim for a finished appearance.
- \* Clean up jobsite and remove construction debris upon completion.

## Additional Conditions & Disclaimers:

- \* This proposal is based on the assumption that the existing brick structure is suitable for installation of a furring system and that Hardie plank siding can be properly installed over the existing surface.
- \* Contractor is not responsible for hidden conditions, structural deficiencies, moisture issues, or conditions not visible during the initial estimate.
- \* If the existing brick cannot support proper furring/attachment methods, or if removal of brick is required to complete the installation correctly, additional costs will apply. Any additional

demolition, disposal, framing, waterproofing, repairs, or preparation work will be completed only after approval of a written change order.

\* Color matching of existing finishes cannot be guaranteed due to differences in age, weathering, and existing paint conditions.

\* Owner understands that minor variations in texture, appearance, and finish may occur due to existing conditions and material differences.

\* Contractor is not responsible for damage to existing brick, siding, landscaping, windows, doors, or surrounding areas due to unforeseen conditions or removal requirements.

\* Any work outside the listed scope will be considered additional work and billed accordingly.

Includes all Labor

Includes all Material

\*The Siding will Stick about 2" off of house due to the brick.

---

|                 |                    |
|-----------------|--------------------|
| <b>Subtotal</b> | <b>\$20,167.89</b> |
|-----------------|--------------------|

---

|              |                    |
|--------------|--------------------|
| <b>Total</b> | <b>\$20,167.89</b> |
|--------------|--------------------|

---

\*\*If paying with a credit card, there will be a 3.5% fee added to the invoice after we are notified that this is your choice of Payment.

\*\*Prices on material for future jobs may be subject to change depending on all new tariffs. If pricing is to change we will discuss prior to starting each project.

\*\*Only Scope of Work on this Contract is being Completed. If any additional work is required or requested, additional fees will apply and added to a Change-Order or the Final Invoice.

\*\*By you the Client Signing or E-Signing this Contract and agreeing to the terms of this scope listed makes this a Legal Binding Contract.

\*\*If for any reason the Contract needs to be Voided, a one-time fee of \$250 is to be paid for Cancellation of this Contract.

\*\*Final Payment is due on the day of Completion. Late Fees will apply.

Attached is our Business Insurance

cid:EE7E8421-8B0D-4AB2-A39F-1F00598EB71D

By signing this document, the customer agrees to the services and conditions outlined in this document.

---

Brian Starr