

ESTIMATE



Prepared For

Sylvia Nelson
3817 Spring House Ln.
Cincinnati, OH 45217
(513) 227-3117

Crystal Clear Cleaning & Contracting

7561 Easy St. , Unit D
Mason, OH 45040
Phone: (513) 614-8080
Email: crystalclearcontracting@yahoo.com
Web: crystalclearcontractors.com

Estimate # 4259
Date 09/03/2026

Description	Rate	Quantity	Total
-------------	------	----------	-------

Basement Remodel	\$28,823.61	1	\$28,823.61
------------------	-------------	---	-------------

DEMOLITION & FRAMING

- Demo the existing wall as discussed to enlarge storage area.
- Install a 5-foot folding door at the designated location to separate the finished basement area from the storage area.
- Frame the new door opening as necessary and install appropriate casing/trim.
- Remove the existing tile in the corner
- Demo wall at the bottom of the steps to accommodate railing.
- Relocate the existing bathroom doors to accommodate the new bathroom layout.
- Tear Out Existing Bathroom completely
- Frame new walls and modify existing framing as necessary for the revised bathroom layout.

BASEMENT FINISHES

- Prepare and paint the basement walls, doors and trim in the designated finished areas.
- *not painting ceiling
- Install new baseboard on new walls only.
 - Caulk new trim
 - Repair and finish drywall in areas affected by demolition and construction.

RAILING

- Install 5' of Railing at bottom of steps
- * Railing material not priced in this quote. We just quoted the labor to install. Once we further out what railing customer wants, we will add to the final invoice.

FLOORING

- Pricing for flooring is not quoted in this estimate. We can prove the flooring once customer picks out a flooring.

BATHROOM REMODEL

- Remodel the existing bathroom to accommodate the revised layout.
- Relocate the bathroom door to the new designated location.
- Frame the new shower/wall configuration as required.
- Tie into the existing plumbing for shower drain and move plumbing for Toilet and Vanity
- Demo concrete to relocate and modify existing hot and cold water lines as required for the new bathroom layout. Install new concrete to fill holes from plumbing relocation.
- Connect and test plumbing at the completion of the work.
- Install a standard bathroom vanity, vanity top, sink, faucet and toilet
- Install a standard shower pan and standard shower surround.
- Install standard shower valve and trim.
- Install LVP flooring and appropriate base/trim in bathroom.
- Paint the bathroom walls and affected areas.
- Complete standard finish work necessary to provide a completed bathroom remodel.
- Install new towel bar and toilet paper holder
- *Does Not Includes a Shower Door

Includes Labor

Includes Material Except 5' of Railing

*does not include adding any additional lighting.

**Customer responsible for moving all furniture and/or covering all furniture and items in basement

*** Permit fees are not included. If customer wants to do permits, additional fees will apply

SHOWER TILE UPGRADE CLAUSE

The base scope includes a standard shower pan and standard shower surround. If the client elects to have the shower walls tiled instead of using the standard surround, additional labor and material costs will apply. The additional cost will be provided to and approved by the client prior to performing the upgrade.

GENERAL CONDITIONS

- Scope of work is based upon existing conditions visible and accessible at the time of estimating.
- Contractor will make reasonable efforts to protect existing finished areas during construction.
- Any concealed or unforeseen conditions discovered after demolition, including hidden plumbing, electrical, structural damage, water damage, mold, or other conditions not reasonably visible prior to demolition, are not included in the contract price and will be addressed as additional work if necessary.
- Client-requested changes or upgrades to the agreed scope of work will be considered additional work and may result in additional charges.
- Material selections and finishes must be approved by the client prior to installation.
- Any work not specifically listed in this scope is excluded unless added by written change order or otherwise agreed upon by both parties.

Dump Fee	\$500.00	1	\$500.00
Dump Fee for all Tear Our and Debris			

Subtotal	\$29,323.61
Total	\$29,323.61

**If paying with a credit card, there will be a 3.5% fee added to the invoice after we are notified that this is your choice of Payment.

**Prices on material for future jobs may be subject to change depending on all new tariffs. If pricing is to change we will discuss prior to starting each project.

**Only Scope of Work on this Contract is being Completed. If any additional work is required or requested, additional fees will apply and added to a Change-Order or the Final Invoice.

**By you the Client Signing or E-Signing this Contract and agreeing to the terms of this scope listed makes this a Legal Binding Contract.

**If for any reason the Contract needs to be Voided, a one-time fee of \$250 is to be paid for Cancellation of this Contract.

**Final Payment is due on the day of Completion. Late Fees will apply.

Attached is our Business Insurance

cid:EE7E8421-8B0D-4AB2-A39F-1F00598EB71D

By signing this document, the customer agrees to the services and conditions outlined in this document.

Sylvia Nelson